
ORDER FOR SUPPLIES OR SERVICES I PAGE Or PAGES 

6 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6.SHIPTO: 

EP-W-10-056 
a. NAME OF CONSIGNEE 

11/22/2010 

3.0RDERNO. ,4. REQUISITION/REFERENCE NO. 

EP-G11S-00011 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 

SRRPOD 
us ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 

OPERATIONS 
1200 PENNSYLVANIA AVE NW c. CITY ,d. STATE I e.ZIPCODE 

WASHINGTON DC 20460 
7.TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

ICF INCORPORATED LLC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE IKJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

9300 LEE HIGHWAY Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this fonn and is issued 

Please fum ish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

FAIRFAX VA 220316050 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

0 a.SMALL lli) b. OTHER THAN SMALL D c. DISADVANTAGED D g. SERVICE-
DISABLED 

Destination 

D d. WOMEN-OWNED D e.HUBZone 0 f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 
Destination Destination 

17. SCHEDULE (See reverse for Rejections) 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 072648579 

All terms and conditions of contract 
EP-W-10-056 are hereby incorporated into 
Continued -.. 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

a. NAME RTP FINANCE CENTER 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS u::; t;NV 1. HAL t'KU'l't;(.;'l'lUN 1\.l.;it:;NVJ: 

ON REVERSE (or P.O. Box) RTF-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 

c.'-''' 
RESEARCH TRIANGLE PARK 

r::;IAit 

NC 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE 

~ 

UNIT QUANTITY 

PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 
17(h) 
OTAL 

(Cont. 
pages) 

$16,760.99 ~ 

17(i) 
GRAND 
TOTAL 

e . .£11-'(.;UUt 
$16,760.99 ~ 

27711 

23. NAME (Typed) 

David Murphy 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Rev. 41:2006) 

Presab!d by GSAIFAR48 CFR 53.213(e) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

11/22/2010 IEP-W-10-056 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

this Task Order by Reference. 

The contractor shall perform services in 
accordance with the attached Statement of 
Work. 
TOPO: Mike Clipper Max Expire Date: 
11/21/2011 
Admin Office: 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 

Period of Performance: 11/22/2010 to 
11/21/2011 

Task Order Ceiling Amount 

This is a not to exceed amount. The 
contractor exceeds the not to exceed amount 
at its own risk. 

Accounting Info: 
10-11-B-31M-301DA1C-2585-1031MRP515-00 
1 BFY: 10 EFY: 11 Fund: B Budget Org: 
31M Program (PRC) : 301DA1C Budget 
(BOC): 2585 DCN - Line ID: 
1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 

These funds are being drawn down from the 
base contract. 

The obligated amount of award: $0.00. The 
total for this award is shown in box 17(i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

> 

UNIT 
PRICE 

(e) 

PAGE NO 

2 

I
ORDERNO. 

EP-G11S-00011 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

16,760.99 

:!i1ti,7tiU.!::I!::I 
OPTIONAL FORM 348 (Rev. <12006) 

Pnosal>ed by GSA FAR (48 CFR) 03.213(~ 



Task Order Statement of Work 

Title: RCRA Hazardous Waste Manifest Registry Support 

BACKGROUND AND PURPOSE 

On March 4, 2005, EPA established procedures at 40 CFR 262.21 for organizations to register 
with EPA to print the RCRA hazardous waste manifest. EPA has prepared instructions and tools 
to assist applicants in preparing their initial application and form samples. These resources are 
available at EPA's Manifest Registry web site 
http://www.epa.gov/wasteslhazard/transportation/manifest/registry/. 

The Hazardous Waste Manifest Registry program allows EPA to track the movement of 
Hazardous Waste between treatment, storage, and disposal facilities throughout the United 
States. 

EPA reviews initial applications under section 262.21 (c) and either approves them, or requests 
additional information or modifications before approving them. After the initial application is 
approved, EPA sends the applicant an electronic copy of the manifest, continuation sheet, and 
manifest instructions and asks for several form samples and a description of them. 

Once EPA receives an applicant's form samples and descriptions, it performs a number of simple 
tests to determine if they satisfy the printing requirements of section 262.21 (f). EPA's review 
can take up to 45 days, except that this timeframe may be extended due to unforeseen 
circumstances. Extensions are expected to be infrequent. 

The purpose ofthis task order is to provide support to EPA in evaluating manifest application 
materials as well as updating the Manifest Registry web page and database. The contractor shall 
also attend meetings, take notes, and prepare meeting summaries. 

SCOPE OF WORK 

Task 1: Program Specific Support - Evaluate Manifest Applications and Form 
Samples (Task 1 of Contract-level SOW) 

The contractor shall provide technical assistance and analytical support for the RCRA Hazardous 
Waste Manifest Registry Support Program. 

For additional background information and for all of the steps needed to evaluate initial manifest 
applications and evaluate form samples please see the document: INSTRUCTIONS FOR 
PREPARING APPLICATION MATERIALS FOR SUBMITTAL TO EPA's MANIFEST 
REGISTRY at http://www.epa.gov/wastes/hazard/transportation/manifest/registry/instl-
06.pdf. This document includes the Checklist for Initial Applications under EPA Manifest 
Registry in Appendix A which lists the requirements for initial applications. The Report Card for 
Registry Tests for Compliance with Requirements of 40 CFR 262.21(f) in Appendix B shall be 
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used in conjunction with the "Registry Tests ofManifest Form Samples" on page 19 in the 

document listed above to evaluate form samples. 

A. Evaluation of Initial Manifest Applications 

The following steps will be completed after the contractor receives an initial application directly 

in the mail from a printer: 

• Review the application for completeness and for a general understanding of the 
applicant. 

• Verify the acceptability of the three-letter suffix and numbering scheme. This will 

include a review against others' suffixes and resolving conflicts. 

• Evaluate and verify other components of the application, such as the applicant's 

internal controls to guarantee no numbering duplication. The contractor shall base 

its evaluation on the "Checklist for Initial Application under EPA Manifest 

Registry", which can be found in Appendix A as it is listed above. 

• Communicate with EPA for clarification on issues identified and difficulties 
encountered. 

• Enter data on each applicant into the database maintained under Task 3. 

• Prepare draft correspondence to the applicant for EPA's use at the completion of 

the initial application review to notify the applicant whether EPA has approved 

the application. If it is not approved, the letter will describe the deficiencies in the 

application and additional information/improvements needed to satisfy EPA's 
concerns. 

• Prepare a final version ofcorrespondence incorporating EPA comments. 

• After EPA approves the application, provide the applicant an electronic file of the 

manifest, continuation sheet, and manifest instructions. 

B. Evaluation of Form Samples 

Use Appendices A and B developed under the Registry to determine whether the forms meet the 

printing specifications of 40 CFR 262.21(f). 

• Document the results on the Report Card. 

• Provide to EPA the Report Card and findings, including a recommendation to 

approve or deny the applicant. 
• Provide a draft letter for EPA to use to notify the applicant of EPA's decision. If 

the decision is to deny, the letter will explain the deficiencies so that the samples 

can be improved to pass the tests. 
• Provide EPA with a final Report Card, findings, and letter incorporating EPA 

comments. 
• Update the database under Task 3 regarding final approval or denial of the 

applicant. 
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TASK 1 DELIVERABLES DUE DATE 

Draft Evaluation Correspondence 
Within 5 business days of receipt of initial 
application 

Final Evaluation Correspondence 
Within 5 business days of receipt of EPA 
comments on Draft Correspondence 

Draft Report Card, Findings, and 
Within 2 weeks of receipt of form samples 

Evaluation Correspondence 

Final Report Card, Findings, and Within 5 business days of receipt of EPA 
Evaluation Correspondence comments on Draft Report Card, Findings 

Task2: Communications and Outreach Support- Update Documents on EPA's 
Manifest Registry Web Site (Task 3 of Contract-level SOW) 

The contractor shall provide support to EPA in reviewing, updating, and expanding materials 
posted at the EPA Manifest Registry web site. The contractor shall update and revise materials 
as directed by the TOCOR, the contractor shall assume 3 updates per year. At least annually, the 
contractor shall conduct a comprehensive review of all materials and provide recommendations 
to EPA for updates or other revisions. 

When revisions are necessary, the contractor shall prepare draft revisions and updates to the 
following materials: 

• Registration instructions. 
• Federal instructions on completing the manifest. 
• State manifest requirements, including State copy submittal requirements, State 

contact information and State hazardous waste code requirements. 
• Table of approved registrants, contact information, any limitations on form 

distribution (i.e., whether for in-house use or for sale), and approved numbering 
suffix. 

• Frequently Asked Questions (F AQ). 

The contractor shall prepare final versions incorporating EPA comments. The contractor shall 
assume that they shall provide document preparation support, and will not provide support in 
web programming or design. 

TASK 2 DELIVERABLES DUE DATE 

Draft Revisions to Web Page Within 15 days of request by EPA 

Final Revisions to Web Page 
Within 1 week of receipt ofEPA comments 
on Draft Revisions to Web Page 
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Task3! Program Specific Support- Update EPA's Internal Database for Tracking 
(Task 1 of Contract-level SOW) 

The contractor shall provide support to EPA in maintaining a database to track key information 

on registrants. The contractor shall update and revise materials as directed by the TOCOR, the 

contractor shall assume four updates per year. The contractor shall generate updates from the 

database and e-mail them to EPA when requested. The database is compatible with 

commercially available software (i.e., Excel). The contractor shall prepare draft revisions to the 

database and final revisions incorporating EPA comments. 

TASK 3 DELIVERABLES DUE DATE 

Draft Update of Database for Tracking As updates to information are received 

Final Update of Database for Tracking 
Within 2 weeks of receipt of comments from 
EPA on Draft Update for Tracking Database 

Task4: Program Specific Support- Note Taking Support (Task 1 of Contract-level 

SOW) 

The contractor shall meet with EPA as required by the EPA Task Order Contracting Office 

Representative (TOCOR). The contractor shall assume that five meetings will be held face-to

face. The contractor shall assume that the meeting will last no more than one hour and will be 

held in the Washington, D.C. area. The contractor shall prepare draft meeting notes for this 

meeting. The contractor shall prepare final meeting notes incorporating EPA TOCOR comments 

on the draft. 

TASK 4 DELIVERABLES DUE DATE 

Draft Meeting Notes Within 5 business days after meeting 

Final Meeting Notes 
Within 5 business days of receipt ofEPA 
comments on Draft Meeting Notes 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 l 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

001 04/14/2011 PR-OSWER-11-00360 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, oounty, State and ZIP Coda) (x) 9A. AMENDMENT OF SOLICITATION NO. 

1--

ICF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00011 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 11/22/2010 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

O The above numbered solicitation is amended as set forth In Item 14. The hour and date specified forreceipt of Offers O is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $1,579.19 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x Mutual Action of the Parties 
u. u 1 Ht:.K (::>pectfy type or modificatiOn and authonty) 

E. IMPORTANT: Contractor 0 is not. 00 is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

TOPO: Bryan Groce Max Expire Date: 11/21/2011 

The purpose of this modification is to add Subtask C under Task 1 of the task order SOW. 

The addition of this task increased the task order ceiling by $1,579.19 to a total of 

$18,340.18. Funding in the amount of $1,579.19 is added for the additional task. 

This modification also changes the TOCOR from Mike Clipper to Bryan Groce. 

NEW ACCOUNTING CODE ADDED: 

Account code: 
11-12-B-31H-301DA1C-2585-1131HMP008-001 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

158. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

David Murphy 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-056/EP-GllS-00011/001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Beginning FiscalYear 11 
Ending Fiscal Year 12 
Fund (Appropriation) B 
Budget Organization 31H 
Amount: $1,579.19 

FOB: Destination 
Period of Performance: 11/22/2010 to 11/21/2011 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds the not to exceed amount at its own risk. 

Accounting Info: 
10-ll-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 31M Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP008-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP008-001 
Funding Flag: Partial 
Funded: $1,579.19 
Payment: 

RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTF-FINANCE CENTER Dl43-02 
109 TW ALEXANDER DRIVE 
RESEARCH TRIANGLE PARK NC 27711 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTF-FINANCE CENTER Dl43-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 27711 

NSN 754CHJ1-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

4 

18,340.18 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



Title: RCRA Hazardous Waste Manifest Registry Support- Modification 1 addition of Subtask C under 

Task 1 

Background and Purpose 

Background: 

In the past, EPA's Office of Resource Conservation and Recovery (ORCR} has used contract support, ICF 

in particular, to assist EPA in the evaluation and approval of requests from interested parties to print the 

uniform hazardous waste manifest and continuation sheet. The purpose of the Manifest Registry is to 

ensure that persons or companies that wish to become approved printers for the forms comply with the 

federal printing regulations at 40 CFR Part 262.21(f). Typically, applicants seek approval to produce the 

manifest form and continuation sheet using conventional printing methods and technologies (i.e., 

typesetting or digital printing processes) for fully assembled, pre-printed forms). The agency's process 

for evaluating these applicants typically occurs in two steps. First, EPA reviews an applicant's initial 

application and approves it. Next, the applicant submits several form samples to EPA, and EPA's 

Manifest Registry evaluates these samples with assistance from a contractor to determine if the samples 

comply with the federal printing requirements. These process review steps and associated activities are 

detailed in subtasks A and B under Task One of the current Task Order. 

Although the review and approval of an applicant is a two tier approach, ORCR recently received an 

application from PSC, which proposes to produce the manifest form and continuation sheet using 

printing and collation methods different from those proposed by applicants and approved by EPA in the 

past. Unlike all other approved printers, who use fully assembled pre-printed manifest forms, PSC 

would prefer to produce manifest forms (i.e., print and assemble) in-the- field on PSC owned vehicles 

using laser printing technology and specially designed clipboards for collation purposes. Because of 

PSC's novel printing approach, EPA has approved PSC on a trial basis (i.e., a 90 day test program) to print 

the manifest form and continuation sheet at selected facilities specified in their initial application. EPA 

will evaluate PSC's test program and make its final determination to permanently approve PSC to print 

the manifest forms on a full-scale basis nationwide. As part of EPA's evaluation of the test program, the 

Manifest Registry has requested that PSC submit draft and final reports detailing any problems that 

occurred during the test phase, and provide recommendations for resolving or addressing them. EPA 

will need ICF's support to review the additional requested materials. 

Purpose: 

This modification provides additional LOE to Task one and expands the scope of coverage under Task 

one to include contract support for EPA's review and evaluation of applications submitted to the 

Manifest Registry that propose unconventional printing methods that differ from the typesetting and 

digital methods that we previously encountered while operating the Registry. Besides providing 

technical assistance to EPA with evaluating initial applications and form samples (and other supporting 

materials detailed under the current Task One), the contractor will provide technical support to the 

Manifest Registry in its evaluation of PSC's test program and any future applications that propose new, 



unconventional printing methods, and as a consequence require additional evaluation or different 

demonstrations before permanent approval. 

Task One Modification- New Subtask C: 

Task one is modified by adding new subtask C. Subtasks A and Bare unaffected by this modification. 

Under subtask C, the contractor shall provide technical assistance to EPA's Manifest Registry with 

evaluations of applications that propose printing methods different from the typical typesetting and 

digital methods encountered after the adoption of the 2005 Manifest Final rule. For example, PSC has 

been approved on a trial basis to print the manifest form and continuation sheet pending the successful 

outcome of their 90 day test program. The Contractor shall assist EPA in its evaluation of PSC's test 

program (i.e., participate in meetings, review draft and final evaluation reports, etc.). In addition, the 

contractor shall support EPA by reviewing PSC's resubmitted application, by assisting EPA in applying the 

approval criteria and demonstration requirements that are applicable to the revised application, and by 

drafting the approval letter authorizing PSC to print the form on a full-scale basis. 

Besides EPA's evaluation of PSC's test program, EPA assumes it will evaluate another application 

requesting approval for an unconventional printing approach. EPA will evaluate such a request in a 

similar manner used to evaluate PSC's printing request (i.e., require a trial period, a draft planning 

document, progress reports, evaluation documents, etc). The contractor shall assist in the evaluation of 

the applicant's request. After an applicant's trial period has ended, and EPA has determined that the 

applicant's final evaluation report, training program, standard operating procedures, and equipment for 

print production are adequate, EPA will approve them to print the form on a full-scale basis. The 

applicant will revise their Manifest Registry application to reflect EPA's recommendations on the 

evaluation report and submit it to EPA. The contractor shall assist EPA in the review and approval of the 

revised application. In addition, the contractor shall draft the approval letter authorizing the applicant 

to produce the form on a full-scale basis. 

Schedule for Deliverables: 

Deliverable Due Date(s) 
Comments to Draft Planning Document Within five business days of receipt of document 
Comments to Progress Report documents Within five business day of receipt of report 
Comments to Draft Evaluation Report Within five days of receipt of report 

Comments to Final Evaluation Report Within five days of receipt of EPA's comments 

Draft of Approval Letter Within five days of EPA comments to Evaluation Report 

Final Approval Letter Within five days of receipt of EPA's comments 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 See Block 16C PR-OSWER-11-00360 
6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

-
ICF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-G11S-00011 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 11/22/2010 
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

OThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. u 1 H~K (:;pec1fy type or modiTication ana authonty) 

X By Mutual Agreement of the Parties 

E. IMPORTANT: Contractor Dis not, [!]is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

ORCR Mission Support Contract 
RCRA Hazardous Waste Manifest Registry Support 

The purpose of this bilateral administrative modification is as follows: 

(1) To shift funds from DCN no. MRP515, which were originally drawn down from the base 

contract, in the amount of $4,135.03 from this task order to task order no. 41 under 

contract no. EP-W-10-056; 
(2) Modify the ceilings; and 
(3) Change administrative information 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of ContracUng Officotj 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056 /EP-GllS-00011/002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

The task order ceiling amount and the obligation 
amount are decreased by $4,135.03, hereby 
bringing the ceilings from $18,340.18 to 
$14,205.15, which the Contractor is not 
authorized to exceed. The Contractor exceeds 
this amount at its own risk. 

All other terms and conditions remains unchanged 
and in full force and effect. 
TOPO: Bryan Groce Max Expire Date: 11/21/2011 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 

Total Amount for this Modification: -$4,135.03 
New Total Amount for this Version: $14,205.15 
New Total Amount for this Award: $14,205.15 

Buyer changed from David Murphy to Marshand Boone 

Contracting Officer changed from David Murphy to 
Rayna Brown 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $18,340.18 to $14,205.15 

NEW DELIVERY LOCATION RECORD: 
Quantity: 0 
Amount: $14,205.15 
Days after award: Unassigned 
Shipping Address: 

Mark For Address: 

CHANGES FOR ACCOUNTING CODE: 
10-11-B-31M-301DA1C-2585-1031MRP515-001 
Amount changed from $16,760.99 to $12,625.96 
Percent changed from 100 to 88.88298 

FOB: Destination 
Period of Performance: 11/22/2010 to 11/21/2011 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Continued ... 

NSN 754~1-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48 CFR)53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-056/EP-GllS-00011/002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds the not to exceed amount at its own risk. 

Accounting Info: 
10-ll-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 31M Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP008-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program. (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
ll31HMP008-001 
Funding Flag: Partial 
Funded: $0.00 
Payment: 

RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTP-FINANCE CENTER Dl43-02 
109 TW ALEXANDER DRIVE 
RESEARCH TRIANGLE PARK NC 27711 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTP-FINANCE CENTER Dl43-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 27711 

NSN 7540-01·152·8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

14,205.15 

OPTIONAL FORM 336 (US) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicab/a) 

003 See Block 16C 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
a. NAME AND ADDRESS OF CONTRACTOR (No., street county, State end ZtP Code) 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

ICF INCORPORATED LLC 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

FAIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
EP-GllS-00011 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 11/22/2010 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

DThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items a and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$1,579.19 

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. g~gE~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. o 1 H~K (Specify type of modification ana authority) 

X By Mutual Agreement of the Parties 

E. IMPORTANT: Contractor Dis not. ~is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
TOPO: Bryan Groce Max Expire Date: 11/21/2011 

The purpose of this bilateral modification is for the following: 

(1) To deobligate $1,579.19 

(2) To decrease the obligation/funding ceiling; and 

(3) To decrease the task order ceiling. 

The total obligation/funding ceiling is hereby decreased from $14,205.15 by $1,579,19 to 

$12,625.96, which the Contractor is not authorized to exceed. The Contractor exceeds this 

amount at its own risk. 

Continued .•. 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signatur& of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of COntracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-lO-o 56 /EP-GllS-00011/003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

The task order ceiling is hereby decreased from 
$14,205 by $1,579.19 to $12,625.96. 

All other terms and conditions remains unchanged 
and in full force and effect. 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 
Total Amount for this Modification: -$1,579.19 
New Total Amount for this Award: $12,625.96 
Obligated Amount for this Modification: -$1,579.19 

CHANGES FOR LINE ITEM NUMBER: 1 
Total Amount changed 
from $14,205.15 to $12,625.96 
Obligated Amount for this modification: -$1,579.19 

NEW DELIVERY LOCATION RECORD: 
Quantity: 0 
Amount: $12,625.96 
Days after award: Unassigned 
Shipping Address: 

Mark For Address: 

CHANGES FOR ACCOUNTING CODE: 
ll-12-B-31H-301DA1C-2585-1131HMP008-001 
Amount changed from $1,579.19 to $0.00 
Percent changed from 8.61055 to 0 

FOB: Destination 
Period of Performance: 11/22/2010 to 11/21/2011 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

Task Order Ceiling Amount 

This is a not to exceed amount. The contractor 
exceeds the not to exceed amount at its own risk. 

Accounting Info: 
10-ll-B-31M-301DA1C-2585-1031MRP515-001 BFY: 10 
EFY: 11 Fund: B Budget Org: 31M Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1031MRP515-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP008-001 BFY: 11 
Continued ... 

NSN 754~1-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

12,625.96 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10-056/EP-GllS-00011/003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED LLC 

ITEM NO. 

(A) 

EFY: 12 Fund: 

SUPPLIES/SERVICES 

(B) 

B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP008-001 
Funding Flag: Partial 
Funded: -$1,579.19 
Payment: 

RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTF-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 
DURHAM NC 27711 

Payment: 
RTP FINANCE CENTER 
US ENVIRONMENTAL PROTECTION AGENCY 
RTF-FINANCE CENTER D143-02 
109 TW ALEXANDER DRIVE 
RESEARCH TRIANGLE PARK NC 27711 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR)53.110 

3 


